
 NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1

DATED 10/29/2002

Ladies/Gentlemen:

Attached please find an addendum on the above captioned project.  Included in the attachment is an 
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firm is 
submitting a bid using a computer print out.  The computer print out must be changed to reflect the new bid 
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are 
not being furnished a copy of the addendum.  If you have a subcontractor on the above project, please 
advise them of this addendum.  Acknowledgment of this addendum is not requested if your company has 
been issued a proposal stamped “This Proposal Issued for Informational Purposes.”

You are required to acknowledge receipt of this addendum by entering the date, which appears at the top of 
this letter on the Addendum Acknowledgement Form, contained in your bid proposal.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being 
read.

 04/99

Control 0100-03-059
Project CPM 100-3-59
Highway US 181
County WILSON



1-1

                                                                                       
                                                                                       
         SUBJECT:  PLANS AND PROPOSAL ADDENDUMS                                        
                PROJECT: CPM 100-3-59           CONTROL: 0100-03-059                   
                COUNTY:  WILSON                                                        
                LETTING: 11/08/2002                                                    
                REFERENCE NO: 1028                                                     

PROPOSAL ADDENDUMS
         ------------------                                                            
         _  PROPOSAL COVER                                                             
         _  BID INSERTS (SH. NO.:                                                    ) 
         _  GENERAL NOTES (SH. NO.:                                                    
                                                                                     ) 
         X  SPEC LIST   (SH. NO.: 2 OF 2                                             ) 
         X  SPECIAL PROVISIONS:                                                        
            ADDED: 008-117                                                             
                                                                                       
                DELETED: 008-119                                                       
                                                                                       
         _  SPECIAL SPECIFICATIONS:                                                    
            ADDED:                                                                     
                                                                                       
                DELETED:                                                               
                                                                                       
         _  OTHER:                                                                     
                                                                                       
         DESCRIPTION OF ABOVE CHANGES                                                  
         (INCLUDING PLANS SHEET CHANGES)                                               
                                                                                       
                                                                                       
         SPEC LIST SHEET 2 OF 2, DELETED SPECIAL PROVISON 008-119 AND REPLACED IT      
         WITH SPECIAL PROVISION 008-117.  NO PLAN SHEET CHANGES.                       
                                                                                       



                                                                                       
                                                                                       
                                                                                       
                                                   CONTROL :  0100-03-059              
                                                   PROJECT :  CPM 100-3-59             
                                                   HIGHWAY :  US 181                   
                                                   COUNTY  :  WILSON                   
                                                                                       
                                                                                       
                                                                                       
                                                                                       
                                 TEXAS DEPARTMENT OF TRANSPORTATION                    
                                                                                       

GOVERNING SPECIFICATIONS AND SPECIAL PROVISIONS
                                                                                       
                                                                                       
                ALL SPECIFICATIONS AND SPECIAL PROVISIONS APPLICABLE TO THIS PROJECT   
                ARE IDENTIFIED AS FOLLOWS:                                             
                                                                                       
                STANDARD SPECIFICATIONS:  ADOPTED BY THE TEXAS DEPARTMENT OF           
                ------------------------  TRANSPORTATION  MARCH 1, 1993.               
                                          STANDARD SPECIFICATIONS ARE INCORPORATED     
                                          INTO THE CONTRACT BY REFERENCE.              
                                                                                       
                ITEMS  1 TO 9 INCL., GENERAL REQUIREMENTS AND COVENANTS                
                ITEM 104  REMOVING CONCRETE                                            
                ITEM 105  REMOVING STABILIZED BASE AND/OR ASPHALTIC PAVEMENT           
                ITEM 150  BLADING                                                      
                ITEM 160  FURNISHING AND PLACING TOPSOIL (204)                         
                ITEM 164  SEEDING FOR EROSION CONTROL (166)(168)(169)(300)             
                ITEM 168  VEGETATIVE WATERING                                          
                ITEM 316  SURFACE TREATMENTS (210)(213)(300)(302)(303)(520)(530)       
                ITEM 345  ASPHALT STABILIZED BASE (PLANT MIX) (213)(217)(300)(301)     
                          (520)                                                        
                ITEM 354  PLANING AND/OR TEXTURING PAVEMENT                            
                ITEM 432  RIPRAP (247)(420)(421)(427)(431)(440)(520)(522)(524)(526)    
                ITEM 450  RAILING (420)(421)(424)(440)(441)(442)(445)(446)(448)        
                          (520)(522)(524)(526)                                         
                ITEM 500  MOBILIZATION (5519)                                          
                ITEM 502  BARRICADES, SIGNS AND TRAFFIC HANDLING                       
                ITEM 529  CONCRETE CURB, GUTTER AND COMBINED CURB AND GUTTER (360)     
                          (420)(421)(437)(440)(526)                                    
                ITEM 530  DRIVEWAYS AND TURNOUTS (360)(522)                            
                ITEM 531  SIDEWALKS (360)(420)(421)(437)(440)(526)                     
                ITEM 536  CONCRETE MEDIANS AND DIRECTIONAL ISLANDS (420)(421)(433)     
                          (440)(526)(529)                                              
                ITEM 658  DELINEATOR AND OBJECT MARKER ASSEMBLIES (445)(660)           
                ITEM 662  WORK ZONE PAVEMENT MARKINGS (666)(672)(677)                  
                ITEM 666  REFLECTORIZED PAVEMENT MARKINGS (677)(678)                   
                ITEM 672  RAISED PAVEMENT MARKERS (677)(5699)                          
                                                                                       
                                                                                       
                SPECIAL PROVISIONS:  SPECIAL PROVISIONS WILL GOVERN AND TAKE           
                ------------------   PRECEDENCE OVER THE SPECIFICATIONS ENUMERATED     
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                                    HEREON WHEREVER IN CONFLICT THEREWITH.            
                                                                                      
                                                                                      
               SPECIAL LABOR PROVISIONS FOR STATE PROJECTS (000--2381)                
               WAGE RATES                                                             
               SPECIAL PROVISION "SCHEDULE OF LIQUIDATED DAMAGES" (000--3352)         
               SPECIAL PROVISION "PARTNERING" (000--2169)                             
               SPECIAL PROVISION "SMALL BUSINESS ENTERPRISE IN STATE FUNDED CONSTRUC  
                                  TION" (000--2787)                                   
               SPECIAL PROVISION  TO ITEM     1  (001---182)                          
               SPECIAL PROVISION  TO ITEM     2  (002---102)                          
               SPECIAL PROVISION  TO ITEM     3  (003---065)                          
               SPECIAL PROVISION  TO ITEM     4  (004---014)                          
               SPECIAL PROVISION  TO ITEM     5  (005---027)                          
               SPECIAL PROVISIONS TO ITEM     6  (006---018)(006---021)               
               SPECIAL PROVISION  TO ITEM     7  (007---784)                          
               SPECIAL PROVISIONS TO ITEM     8  (008---117)(008---244)               
               SPECIAL PROVISION  TO ITEM     9  (009---062)                          
               SPECIAL PROVISION  TO ITEM   164  (164---002)                          
               SPECIAL PROVISION  TO ITEM   169  (169---002)                          
               SPECIAL PROVISION  TO ITEM   213  (213---001)                          
               SPECIAL PROVISION  TO ITEM   247  (247---017)                          
               SPECIAL PROVISION  TO ITEM   300  (300---069)                          
               SPECIAL PROVISION  TO ITEM   301  (301---002)                          
               SPECIAL PROVISION  TO ITEM   302  (302---019)                          
               SPECIAL PROVISION  TO ITEM   303  (303---006)                          
               SPECIAL PROVISION  TO ITEM   316  (316---004)                          
               SPECIAL PROVISION  TO ITEM   345  (345---003)                          
               SPECIAL PROVISION  TO ITEM   360  (360---035)                          
               SPECIAL PROVISION  TO ITEM   420  (420---015)                          
               SPECIAL PROVISION  TO ITEM   421  (421---028)                          
               SPECIAL PROVISION  TO ITEM   424  (424---006)                          
               SPECIAL PROVISION  TO ITEM   427  (427---002)                          
               SPECIAL PROVISION  TO ITEM   433  (433---003)                          
               SPECIAL PROVISION  TO ITEM   437  (437---001)                          
               SPECIAL PROVISION  TO ITEM   440  (440---005)                          
               SPECIAL PROVISION  TO ITEM   441  (441---008)                          
               SPECIAL PROVISION  TO ITEM   442  (442---018)                          
               SPECIAL PROVISION  TO ITEM   445  (445---001)                          
               SPECIAL PROVISION  TO ITEM   446  (446---008)                          
               SPECIAL PROVISION  TO ITEM   502  (502---027)                          
               SPECIAL PROVISION  TO ITEM   520  (520---001)                          
               SPECIAL PROVISION  TO ITEM   522  (522---002)                          
               SPECIAL PROVISION  TO ITEM   524  (524---007)                          
               SPECIAL PROVISION  TO ITEM   526  (526---003)                          
               SPECIAL PROVISION  TO ITEM   530  (530---012)                          
               SPECIAL PROVISION  TO ITEM   531  (531---018)                          
               SPECIAL PROVISION  TO ITEM   662  (662---007)                          
               SPECIAL PROVISION  TO ITEM   666  (666---043)                          
               SPECIAL PROVISION  TO ITEM   672  (672---012)                          
               SPECIAL PROVISION  TO SPECIAL SPECIFICATION ITEM  3146  (3146--015)    
                                                                                      
                                                                                      
               SPECIAL SPECIFICATIONS:                                                
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               ----------------------                                                 
                                                                                      
               ITEM 3146 QUALITY CONTROL/QUALITY ASSURANCE OF HOT MIX ASPHALT         
                         (300)(301)(520)(5880)                                        
               ITEM 5004 TEMPORARY EROSION, SEDIMENTATION AND WATER POLLUTION         
                         PREVENTION AND CONTROL                                       
               ITEM 5249 TEMPORARY SEDIMENT CONTROL FENCE (5004)                      
               ITEM 5405 ROLLED-IN SHOULDER TEXTURING                                 
               ITEM 5519 TRANSPORTABLE CELLULAR TELEPHONES                            
               ITEM 5699 EPOXY AND ADHESIVES                                          
               ITEM 5866 CURB RAMP AND LANDING (104)(360)(420)(421)(437)(440)(526)    
               ITEM 5880 RIDE QUALITY FOR PAVEMENT SURFACES                           
                                                                                      
                                                                                      
               GENERAL:  THE ABOVE-LISTED SPECIFICATION ITEMS ARE THOSE UNDER WHICH   
               -------   PAYMENT IS TO BE MADE.  THESE, TOGETHER WITH SUCH OTHER      
                         PERTINENT ITEMS, IF ANY, AS MAY BE REFERRED TO IN THE ABOVE- 
                         LISTED SPECIFICATION ITEMS, AND INCLUDING THE SPECIAL        
                         PROVISIONS LISTED ABOVE, CONSTITUTE THE COMPLETE SPECIFI-    
                         CATIONS FOR THIS PROJECT.                                    
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1993 Specifications

SPECIAL PROVISION
008---117

Prosecution and Progress

For this project, Item 008, “Prosecution and Progress,” of the Standard Specifications, is hereby
amended with respect to the clauses cited below, and no other clauses or requirements of this
Item are waived or changed hereby.

Article 8.2.  Prosecution of Work is voided and replaced by the following:

8.2.  Prosecution of Work.  Prior to beginning construction operations, a preconstruction
conference between the Contractor and the Engineer will be conducted.  The Contractor shall
begin the work to be performed under the contract within 30 days after the date of the
authorization to begin work as shown on the work order and shall continuously prosecute same
with such diligence as will enable him to complete the work within the time limit specified.  He
shall notify the Engineer at least 24 hours before beginning work in any new operation.  The
Contractor shall not start new operations to the detriment of work already begun.  The
prosecution of the work shall be conducted in such a manner as to impose minimum interference
to traffic.

Also, prior to beginning construction operations, the Contractor shall submit to the Engineer for
acceptance a schedule of all planned work activities and sequences that they intend to follow in
order to complete the contract within the allotted time.  The purpose of the Department requiring
the project schedule shall be to:

1.  Ensure adequate planning during the prosecution and progress of the work in accordance
with the allowable number of working days and all milestones;

2.  Assure coordination of the efforts of the Contractor, Department, Utilities and others that
may be involved in the project;

3.  Assist the Contractor and Department in monitoring the progress of the work and
evaluating proposed changes to the contract; and

4.  Assist the Department in administering the contract time requirements.

The Schedule should include major material procurements, known utility relocations and other
activities which may affect the project completion.  The schedule may be prepared in either a bar
chart or a critical path method (CPM) format unless the CPM format is specifically required by
general note.  A beginning date, and ending date, and a duration in working days shall be shown
for each work activity.  If a CPM schedule is specified by general note the schedule shall be
prepared using the Precedence Diagram Method (PDM), and the activity float and the
relationships between the work activities shall also be shown.  The duration of work activities for
either type of schedule shall not exceed 20 working days, unless otherwise accepted by the
Engineer.  An estimated production rate for each activity shall also be shown.
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The schedule shall be updated on a monthly basis and submitted to the Engineer.  Updating the
project schedule shall be defined as adding actual progress made during the previous month and
making minor changes in activity relationships.  A project status meeting will be held with the
Engineer during the first week of each third month, after work begins, to review the progress of
the work.  In the event the progress review indicates the Contractor will not complete the project
within the allowable number of working days, then the Contractor shall notify the Engineer in
writing of their intentions of revising the project schedule, accelerating the work, or incurring
liquidated damages.

If the Contractor desires to make major changes in the project schedule, the Contractor shall
notify the Engineer in writing.  The written notification shall include the reason for the proposed
revision, what the revision is comprised of, and how the revision was incorporated into the
schedule.  Major changes are hereby defined as those that may affect compliance with the
contract requirements or those that change the critical path, if applicable.  All other changes may
be accomplished through the monthly updating process without written notification.

The observance of the requirements herein is an essential part of the work to be done under the
contract.  No direct compensation will be allowed for fulfilling this requirement, as such work is
considered subsidiary to the various bid items of the contract.
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